
Partner Country Business Forecast Q4 2018-Q3 2019

Upcoming MCC-Funded Business Opportunities

This forecast includes planned contract and grant opportunities (above $200,000) administered by MCC

partner countries. It is updated on a quarterly basis and is intended to provide reasonable notice of

planned procurements to potential suppliers and contractors. For more information, click “Contact” in

the list below to send an email directly to the accountable entity responsible for the opportunity. If no

contact information is available at this time, please check this page again in the future for quarterly

updates.

Note: This forecast is subject to change as MCC programs develop.
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Benin info@mcab

enin2.bj

Contact Policy

Reform &

Institutional

Strengtheni

ng Project

(PRISP)

Suppliers

for the

distribution

of efficient

products to

households

Goods Energy 2019 Q1

Benin info@mcab

enin2.bj

Contact Electricity

Distribution

Project

(EDP)

Constructio

n works of

Posts 161

KV et 33

KV for stre

ngthening

the

Network at

the

Regional

level

Works Energy 2019 Q1
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Benin info@mcab

enin2.bj

Contact Electricity

Distribution

Project

(EDP)

Constructio

n works of

Liaisons 33

KV et MT

and MT

Equipment

for strength

ening the

Network at

the

Regional

level

Works Energy 2019 Q1

Benin info@mcab

enin2.bj

Contact Electricity

Distribution

Project

(EDP)

Constructio

n works of

Posts 161

KV et 63

KV for stre

ngthening

the

Network in

Cotonou

Works Energy 2019 Q1

Benin info@mcab Contact Electricity Constructio Works Energy 2019 Q1
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enin2.bj Distribution

Project

(EDP)

n works of

Liaison 63

KV et MT

for Strengt

hening the

Network in

Cotonou

Benin info@mcab

enin2.bj

Contact Environme

ntal &

Social Perfo

rmance

Consultant

for waste

treatment

Consultant

Services

Energy 2018 Q4

Benin info@mcab

enin2.bj

Contact Policy

Reform &

Institutional

Strengtheni

ng Project

(PRISP)

Architectur

al firm for

the

constructio

n of the

ARE headq

uarters (arc

hitectural &

technical

studies and

works

Consultant

Services

Energy 2018 Q4
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supervision

)

Benin info@mcab

enin2.bj

Contact Policy

Reform &

Institutional

Strengtheni

ng Project

(PRISP)

Supplier of

test

equipment

for the

installation

of the test

laboratory

for

refrigerator

s and lamps

Goods Energy 2019 Q1

Benin info@mcab

enin2.bj

Contact Policy

Reform &

Institutional

Strengtheni

ng Project

(PRISP)

Auditor of

the implem

entation of

the manage

ment

contract

and the

agreement

plan

Consultant

Services

Energy 2018 Q4
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Benin info@mcab

enin2.bj

Contact Policy

Reform &

Institutional

Strengtheni

ng Project

(PRISP)

Operator as

part of the 

manageme

nt of the

SBEE

Consultant

Services

Energy 2018 Q4

Benin info@mcab

enin2.bj

Contact Policy

Reform &

Institutional

Strengtheni

ng Project

(PRISP)

Consultant

(Individual)

to draft

SBEE's

Network

Code

Consultant

Services

Energy 2018 Q4

Benin info@mcab

enin2.bj

Contact Communica

tion &

Public

Relations

Communica

tions firm

to support

the

governmen

t and some 

implementi

ng

agencies

strategy of 

Consultant

Services

Energy 2018 Q4
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communica

tion

Benin info@mcab

enin2.bj

Contact Monitoring

&

Evaluation

(SE)

Consultant

for Second

Data

Quality

Review

Consultant

Services

Energy 2019 Q1

Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Skills for E

mployabilit

y and

Productivit

y Project

IDIQ

Contract

for

Architect/

Design/

Supervision

+

Orientation

Consultant

Services

Infrastructu

re

2018 Q4

Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Skills for E

mployabilit

y and

Productivit

y Project

Environme

ntal/Social

Oversight

Consultant

Services

Environme

nt

2018 Q4
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Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Skills for E

mployabilit

y and

Productivit

y Project

Lead NGO

for

Community

Mobilizatio

n for Local

Secondary

Schools' Co

nstruction

in the

Gbêkê

Region

Consultant

Services

Education 2018 Q4

Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Skills for E

mployabilit

y and

Productivit

y Project

ENS

Partner for

Initial

Quality

Training Im

provement,

Supervision

Improveme

nt, and

Support for

Secondary

Consultant

Services

Education 2019 Q1
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Teachers

Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Skills for E

mployabilit

y and

Productivit

y Project

Design /

Supervision

of the ENS

offices in

Bouaké and

San Pedro

Consultant

Services

Infrastructu

re

2019 Q1

Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Skills for E

mployabilit

y and

Productivit

y Project

Gender

Policy Deve

lopment in

Education

and

Institutional

Strengtheni

ng

Consultant

Services

Gender and

Social

2019 Q1

Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Skills for E

mployabilit

y and

Productivit

y Project

Implementa

tion of an

Integrated

Education

Information

and Manag

Consultant

Services

Education 2019 Q1

P
a
r
t
n

e
r
 
C

o
u

n
t
r
y
 
B

u
s
i
n

e
s
s
 
F

o
r
e
c
a
s
t
 
Q

4
 
2
0

1
8

-
Q

3
 
2
0

1
9

 
|
 
O

c
t
o

b
e
r
 
5

,
 
2
0

1
8

9

mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com
mailto:Celine.Serot@cardno.com


Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

ement

System -

"Integrated

EMIS"

within

MENET-FP

Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Skills for E

mployabilit

y and

Productivit

y Project

Manageme

nt of PDC

Fund,

Quality

Assurance

and

Insertion of

Graduates

of PDC

Centers

Consultant

Services

Education 2019 Q1

Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Skills for E

mployabilit

y and

Productivit

y Project

Design /

Supervision

of the BTP

Center

Consultant

Services

Infrastructu

re

2019 Q2
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Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Skills for E

mployabilit

y and

Productivit

y Project

IDIQ

Contract

for Design /

Supervision

for PDC Co

nstruction

Consultant

Services

Infrastructu

re

2019 Q2

Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Skills for E

mployabilit

y and

Productivit

y Project

Recruitmen

t of a Firm

for

Technical

Assistance

to the BTP

Center - AT

(soft)

Consultant

Services

Education 2019 Q2

Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Abidjan

Transport

Project

US

University

Partnership

s for

Engineerin

g Economic

Environme

ntal and

Consultant

Services

Education 2018 Q4
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ocurement

Contact
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Quarters)

Social

Graduate In

frastructure

Program

Cote

d'Ivoire

Celine.Sero

t@cardno.c

om

Contact Abidjan

Transport

Project

PPP

Transaction

Advisory

Services for

a Truck

Parking

Logistics

Center in

PPP Model

Consultant

Services

Transportat

ion Infrastr

ucture

2018 Q4

Ghana paghana@c

harleskend

all.com

Contact ECG

Financial &

Operational

Turnaround

Project

Replaceme

nt of

Legacy

Meters with

Prepaymen

t Meters

Goods Energy 2019 Q1

Ghana paghana@c

harleskend

Contact ECG

Financial &

Installation

of AMR

Goods Energy 2019 Q1
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all.com Operational

Turnaround

Project

meters at

Critical

Nodes

Ghana paghana@c

harleskend

all.com

Contact ECG

Financial &

Operational

Turnaround

Project

Low

Voltage

Bifurcation

at

Mampong

District

Works Energy 2018 Q4

Ghana paghana@c

harleskend

all.com

Contact ECG

Financial &

Operational

Turnaround

Project

Low

Voltage

Bifurcation

at Dodowa

District

Works Energy 2018 Q4

Ghana paghana@c

harleskend

all.com

Contact ECG

Financial &

Operational

Turnaround

Project

Low

Voltage

Bifurcation

at Legon

District

Works Energy 2018 Q4

Ghana paghana@c Contact ECG Low Works Energy 2018 Q4
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Quarters)

Country MCA
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ocurement

Contact

Contact

Email
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Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

harleskend

all.com

Financial &

Operational

Turnaround

Project

Voltage

Line

Bifurcation

- Achimota

District

Ghana paghana@c

harleskend

all.com

Contact ECG

Financial &

Operational

Turnaround

Project

Low

Voltage

Line

Bifurcation

- Kaneshie

District

Works Energy 2018 Q4

Ghana paghana@c

harleskend

all.com

Contact ECG

Financial &

Operational

Turnaround

Project

Low

Voltage

Line

Bifurcation

-

Dansoman

District

Works Energy 2018 Q4

Ghana paghana@c

harleskend

all.com

Contact ECG

Financial &

Operational

Supply and

Installation

of the

Works Energy 2019 Q1
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ocurement
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Contact

Email

Project Description Requireme
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Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Turnaround

Project

Primary

Substations

Ghana paghana@c

harleskend

all.com

Contact ECG

Financial &

Operational

Turnaround

Project

Normalizati

on of

customer

connection

s sub-

Activity

IT Systems Energy 2019 Q1

Ghana paghana@c

harleskend

all.com

Contact ECG

Financial &

Operational

Turnaround

Project

Enterprise

Resource

Platform

IT Systems Energy 2018 Q4

Ghana paghana@c

harleskend

all.com

Contact NEDCo

Financial &

Operational

Turnaround

Project

High

Voltage

Distribution

System

Works Energy 2019 Q1

Ghana paghana@c

harleskend

Contact NEDCo

Financial &

NEDCo

Customer

Consultant

Services

Energy 2018 Q4
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ocurement

Contact

Contact

Email

Project Description Requireme
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Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

all.com Operational

Turnaround

Project

Census

Ghana paghana@c

harleskend

all.com

Contact NEDCo

Financial &

Operational

Turnaround

Project

Tools,

Equipment,

&

Operations

&

Maintenanc

e Materials

for NEDCo

Operations

Goods Energy 2018 Q4

Guatemala raguilar@pr

onacom.or

g

Contact Resource

Mobilizatio

n Project

Transaction

Advisor for

Airport PPP

(AILA)

Consultant

Services

Transportat

ion

2018 Q4

Guatemala raguilar@pr

onacom.or

g

Contact Resource

Mobilizatio

n Project

Transaction

Advisor for

Light Rail

PPP

Consultant

Services

Transportat

ion

2018 Q4
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Country MCA
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Contact
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nt Type
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Quarter of

Publication
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Quarters)

Kosovo procureme

nt@millenni

umkosovo.

org

Contact Reliable

Energy

Landscape

Project

Implementi

ng

consultant

for

managing

the Pilot

Incentive

for Energy

Efficiency

Activity in

Household

Consultant

Services

Energy 2018 Q4

Kosovo procureme

nt@millenni

umkosovo.

org

Contact Reliable

Energy

Landscape

Project

Data

Quality

Review for

Reliable

Energy

Landscape

Consultant

Services

Energy 2019 Q1

Kosovo procureme

nt@millenni

umkosovo.

org

Contact Reliable

Energy

Landscape

Project

District

Heat

Metering

Upgrades

Consultant

Services

Energy 2019 Q1
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ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme
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Sector Anticipated

Quarter of

Publication
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Quarters)

Kosovo procureme

nt@millenni

umkosovo.

org

Contact Transparen

t

Governanc

e Project

Data

Quality

Review for

Transparen

t

Governanc

e Project

Consultant

Services

Governanc

e

2019 Q1

Kosovo procureme

nt@millenni

umkosovo.

org

Contact Transparen

t

Governanc

e Project

Implementa

tion

Partners for

Environme

ntal Data

Activity for

Transparen

t

Governanc

e Project

Consultant

Services

Governanc

e

2018 Q4

Kosovo procureme

nt@millenni

umkosovo.

org

Contact Transparen

t

Governanc

e Project

Implementa

tion

Partners for

Public

Access to

Consultant

Services

Governanc

e

2019 Q1
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Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Judicial

Data

Activity for

Transparen

t

Governanc

e Project

Liberia MCALiberia

PA@cardno

.com, slewi

onj@mca.g

ov.lr

Contact Energy Needs

Assessment

for

Strategic C

ommunicati

ons

Support for

MCA-

Liberia and

Implemetin

g Entities

Consultant

Services

Energy 2018 Q4

Liberia MCALiberia

PA@cardno

.com, slewi

onj@mca.g

Contact Energy Developme

nt of

Regulatory

Information

Consultant

Services

Information

Systems

2018 Q4
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Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

ov.lr Manageme

nt System

(RIMS)

Liberia MCALiberia

PA@cardno

.com, slewi

onj@mca.g

ov.lr

Contact Energy Cost of

Service

Study (COS

S)/Willing

To Pay (WT

P)/Demand

Study

Consultant

Services

Energy 2018 Q4

Liberia MCALiberia

PA@cardno

.com, slewi

onj@mca.g

ov.lr

Contact Energy Liberia

Electricity

Corporatio

n Electrical

Supplies

and

Equipment

(Lots 1-5)

Goods Energy 2018 Q4

Liberia MCALiberia

PA@cardno

.com, slewi

Contact Energy Feasibility

Study for

Markets' El

Consultant

Services

Energy 2018 Q4
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Country MCA
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Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication
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Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

onj@mca.g

ov.lr

ectrification

Liberia MCALiberia

PA@cardno

.com, slewi

onj@mca.g

ov.lr

Contact Energy Needs

Assessment

Consultant

for Environ

mental

Protection

Agency

(EPA)

Consultant

Services

Energy 2018 Q4

Liberia MCALiberia

PA@cardno

.com, slewi

onj@mca.g

ov.lr

Contact Energy Writer

Consultant

Consultant

Services

Energy 2018 Q4

Liberia MCALiberia

PA@cardno

.com, slewi

onj@mca.g

ov.lr

Contact Energy Liberia

Electricity

Corporatio

n Customer

Service

Training

Consultant

Services

Energy 2018 Q4
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Publication
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Country MCA
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Email
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Publication
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Consultant

Liberia MCALiberia

PA@cardno

.com, slewi

onj@mca.g

ov.lr

Contact Monitoring

&

Evaluation

Data

Quality

Review

Consultant

Services

Monitoring

&

Evaluation

2018 Q4

Liberia MCALiberia

PA@cardno

.com, slewi

onj@mca.g

ov.lr

Contact Monitoring

&

Evaluation

Liberia

Electricity

Corporatio

n

Customers 

Classificatio

n and

Feeder

Mapping

Study

Consultant

Services

Monitoring

&

Evaluation

2018 Q4

Liberia MCALiberia

PA@cardno

.com, slewi

onj@mca.g

ov.lr

Contact Monitoring

&

Evaluation

GIS

Mapping of

Compact

Energy and

Roads

Consultant

Services

Monitoring

&

Evaluation

2018 Q4
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ocurement
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Contact

Email

Project Description Requireme
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Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Projects

Liberia MCALiberia

PA@cardno

.com, slewi

onj@mca.g

ov.lr

Contact Monitoring

&

Evaluation

Information

Technology

Training for

Liberia

Electricity

Corporatio

n Indicator

Tracking

Table Data

Collectors

Consultant

Services

Monitoring

&

Evaluation

2018 Q4

Mongolia franklin@eb

mse.com, e

nkhtungala

g.togtokh@

mca-1.org

Contact Bulk Water

Supply

Willingness

to Pay

(WTP)

Study

Consultant

Services

Water &

Sanitation

2019 Q1

Mongolia franklin@eb

mse.com, e

nkhtungala

g.togtokh@

mca-1.org

Contact Program A

dministrati

on

Office

Equipment

Goods Program A

dministrati

on

2019 Q1
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Contact

Email
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Publication
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Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Morocco procureme

nt@mcamo

rocco.ma

Contact Education Grant

Manager

Charaka

Consultant

Services

Education 2018 Q4

Morocco procureme

nt@mcamo

rocco.ma

Contact Workforce 

Developme

nt

Capacity

Building

Program in 

Employmen

t Policy

Evaluation

Consultant

Services

Education 2018 Q4

Morocco procureme

nt@mcamo

rocco.ma

Contact Workforce 

Developme

nt

Implementa

tion of

Gender

Certificatio

n

Consultant

Services

Education 2018 Q4

Morocco procureme

nt@mcamo

rocco.ma

Contact Workforce 

Developme

nt

Improve

Function of

Taehil

Information

System

Consultant

Services

Education 2019 Q1

Morocco procureme Contact Education Support for Consultant Education 2018 Q4
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Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

nt@mcamo

rocco.ma

Information

Manageme

nt,

Architectur

e and

Security of

the

"MASSAR"

Information

System

Services

Morocco procureme

nt@mcamo

rocco.ma

Contact Education Capacity D

evelopment

, Training

and

Change Ma

nagement

of Users

and Staff in

Charge of

the

"MASSAR"

Information

Consultant

Services

Education 2018 Q4
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Country MCA
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Contact

Email

Project Description Requireme
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Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

System

Morocco procureme

nt@mcamo

rocco.ma

Contact Education Purchase of

Equipment

for

Secondary

Schools

Goods Education 2018 Q4

Morocco procureme

nt@mcamo

rocco.ma

Contact Education Auditor for

Grants/

Education

for Employ

ability

Partnership

Fund

Consultant

Services

Education 2018 Q4

Morocco procureme

nt@mcamo

rocco.ma

Contact Education Diagnostics

and

Technical

Studies for

Upgrade of

Schools in

Two

Regions

Consultant

Services

Education 2018 Q4
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Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Fès/Meknè

s and Marra

kech/Safi

(2 Lots)

Morocco procureme

nt@mcamo

rocco.ma

Contact Education Works to

Upgrade

the First

Lot of the E

stablishmen

ts, Tanger

Tétouan

Hoceima

(TTH)

Works Education 2018 Q4

Morocco procureme

nt@mcamo

rocco.ma

Contact Education Works to

Upgrade

the Second

Lot of the E

stablishmen

ts, Tanger

Tétouan

Hoceima

(TTH)

Works Education 2019 Q3
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Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Morocco procureme

nt@mcamo

rocco.ma

Contact Industrial

Land

Legal

Support for

PPP

Structuring

Consultant

Services

Land 2018 Q4

Morocco procureme

nt@mcamo

rocco.ma

Contact Industrial

Land

Infrastructu

re/Environ

mental and

Social Perfo

rmance

firm for

FONZID

Consultant

Services

Land 2018 Q4

Morocco procureme

nt@mcamo

rocco.ma

Contact Rural Land Melkisation

- Implemen

tation of

Pilot

Operation

Consultant

Services

Land 2018 Q4

Morocco procureme

nt@mcamo

rocco.ma

Contact Rural Land Support

Measures

for

Melkisation

Consultant

Services

Land 2018 Q4
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Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Morocco procureme

nt@mcamo

rocco.ma

Contact Program A

dministrati

on

Outside

Legal

Counsel

Consultant

Services

Program A

dministrati

on

2018 Q4

Nepal MCANepal

PA@cardno

.com

Contact Road

Maintenanc

e Project

Superpave

Asphalt Mix

Design and 

Rehabilitati

on Expert

Consultant

Services

Transportat

ion Infrastr

ucture

2018 Q4

Nepal MCANepal

PA@cardno

.com

Contact Road

Maintenanc

e Project

Soils

Stabilizatio

n and FDR

Expert

Consultant

Services

Transportat

ion Infrastr

ucture

2018 Q4

Nepal MCANepal

PA@cardno

.com

Contact Road

Maintenanc

e Project

Technical

Assistance

for Road M

anagement

System

Consultant

Services

Transportat

ion Infrastr

ucture

2019 Q2

Nepal MCANepal

PA@cardno

.com

Contact Road

Maintenanc

e Project

Recycling

Pilot Works

Works Transportat

ion Infrastr

ucture

2019 Q1
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Nepal MCANepal

PA@cardno

.com

Contact Road

Maintenanc

e Project

Asphalt

Testing

Equipment

Goods Transportat

ion Infrastr

ucture

2019 Q1

Nepal MCANepal

PA@cardno

.com

Contact Road

Maintenanc

e Project

Cement

Stabilizatio

n Testing

Equipment

Goods Transportat

ion Infrastr

ucture

2019 Q1

Niger mor.faye@c

ardno.com

Contact Climate

Resilient

Community

Project

CRA

Facility

Manager

and

Business D

evelopment

Services

Consultant

Services

Finance 2018 Q4

Niger mor.faye@c

ardno.com

Contact Irrigation

and Market

Access

Project

Developme

nt of

Private

Vetinary

Services

Consultant

Services

Agriculture 2018 Q4

Niger mor.faye@c Contact Climate IDIQ for Consultant Agriculture 2018 Q4

P
a
r
t
n

e
r
 
C

o
u

n
t
r
y
 
B

u
s
i
n

e
s
s
 
F

o
r
e
c
a
s
t
 
Q

4
 
2
0

1
8

-
Q

3
 
2
0

1
9

 
|
 
O

c
t
o

b
e
r
 
5

,
 
2
0

1
8

30

mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:MCANepalPA@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com
mailto:mor.faye@cardno.com


Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

Country MCA

Program Pr

ocurement

Contact

Contact

Email

Project Description Requireme

nt Type

Sector Anticipated

Quarter of

Publication

(Calendar

Quarters)

ardno.com Resilient

Community

Project

Climate

Resilient

Community

Services

Services

Niger mor.faye@c

ardno.com

Contact Climate

Resilient

Community

Project

IDIQ for En

vironmental

Work

Consultant

Services

Agriculture 2018 Q4

Niger mor.faye@c

ardno.com

Contact Climate

Resilient

Community

Project

IDIQ for Re

settlement

Action Plan

CRC

Project

Consultant

Services

Agriculture 2018 Q4

Niger mor.faye@c

ardno.com

Contact Climate

Resilient

Community

Project

Capacity D

evelopment

for

Community

Sustainabili

ty and

Public

Investment

Consultant

Services

Agriculture 2018 Q4
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Niger mor.faye@c

ardno.com

Contact Irrigation

and Market

Access

Project

Survey for

Irrigation

and Market

Access

Non-

consultant

Services

Monitoring

&

Evaluation

2018 Q4

Niger mor.faye@c

ardno.com

Contact Regional

Sahel

Pastoralism

Support

(PRAPS)

Activity

Survey for

PRAPS

Non-

consultant

Services

Monitoring

&

Evaluation

2018 Q4

Niger mor.faye@c

ardno.com

Contact Climate

Resilient

Community

Project

IDIQ for Infr

astructure

for Climate

Resilient

Community

Works Agriculture 2018 Q4

Senegal arame.fall@

ucf-mcasn.

com 

Contact Monitoring

&

Evaluation

(SE)

Stakeholde

r Managem

ent,

Grievance

Mechanism

IT Software

Goods Administrat

ion

2019 Q1
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Senegal arame.fall@

ucf-mcasn.

com 

Contact Program A

dministrati

on

HR

Recruitmen

t Firm

Consultant

Services

Administrat

ion

2018 Q4

Senegal arame.fall@

ucf-mcasn.

com 

Contact Program A

dministrati

on

Procureme

nt Agent

Services

Consultant

Services

Administrat

ion

2018 Q4

Senegal arame.fall@

ucf-mcasn.

com 

Contact Program A

dministrati

on

Fiscal

Agent

Services

Consultant

Services

Administrat

ion

2018 Q4

Sierra

Leone

franklin@eb

mse.com

Contact Regulatory 

Strengtheni

ng Project

Supply of

Equipment

for Energy

& Water

Regulatory

Commissio

n

Goods Energy &

Water

2018 Q4

Sierra

Leone

franklin@eb

mse.com

Contact Water

Sector

Reform

Project

DMA and

Standpipe 

Demonstrat

ion Works

Works Energy 2019 Q1
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Sri Lanka Program A

dministrati

on

Procureme

nt Agent

Services

Consultant

Services

Program A

dministrati

on

2018 Q4

Sri Lanka Program A

dministrati

on

Fiscal

Agent

Services

Consultant

Services

Program A

dministrati

on

2018 Q4

Sri Lanka Transportat

ion PPP

Transaction

Advisor

Services

Consultant

Services

Transportat

ion Infrastr

ucture

2019 Q2

Togo mcctogopr

ocurement

@mcc.gov

Contact Information

Technology

Consultant

for ICT

policy

reform

studies

Consultant

Services

Information

Systems

2018 Q4

Togo mcctogopr

ocurement

@mcc.gov

Contact Land

Governanc

e

Consultant

for LRAP

policy

reform

studies

Consultant

Services

Land &

Agriculture

2018 Q4
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